

**LIAQUAT UNIVERSITY OF MEDICAL & HEALTH SCIENCES,**  
**JAMSHORO, SINDH - PAKISTAN**

**FINANCIAL BID OPENING REPORT FOR ESTABLISHMENT OF RESEARCH INSTITUTE OF ENDOCRINOLOGY AND DIABETES**


NIT No: Doc # LUMHS/PMU/267 Date:01-04-2022


SPPRA ID # T01773-20-0005 Date: 11-04-2022


Method & Procedure of Procurement: National Competitive Bidding (Single Stage - Two Envelope)


Date of Opening of Financial Bid: 16/05/2022


| S.No. | Name of Contractor                  | Bid Value<br>Rs. | Earnest Money<br>Rs. | Remarks |
|-------|-------------------------------------|------------------|----------------------|---------|
| 1     | M/S A-W-E                           | 201,017,009      | 4,000,000            |         |
| 2     | M/S Saeed Khan Construction Company | 194,489,282      | 3,900,000            |         |
| 3     | M/S Irshad Ali Dahri                | 177,752,786      | 3,600,000            |         |


  
Convener  
Prof. Feroze Ali Kalhoro  
Dean, Faculty of Dentistry  
LUMHS, Jamshoro

  
External Member  
Mr. Javed Riaz  
Project Director  
HEJ, University of Karachi

  
Member  
Mr. Nadeem Shakoor Javeri  
Director Finance,  
LUMHS, Jamshoro

  
External Member  
Engr. Mukesh Kumar Vasu  
Assistant Engineer,  
SABS University, Jamshoro

  
Member  
Engr. Gulzar Ahmed  
Project Coordinator,  
LUMHS, Jamshoro

  
Co-Opted Member  
Engr. Muneeruddin Memon  
Young Associates  
Consultant

**LIAQUAT UNIVERSITY OF MEDICAL & HEALTH SCIENCES, JAMSHORO, SINDH - PAKISTAN**

**Comparative Statement & Financial Evaluation Report for Establishment of Research Institute of Endocrinology and Diabetes**

'Annexure A'

NIT No: Doc # LUMHS/PMU/267 Date:01-04-2022

SPPRA ID # T01773-20-0005 Date: 11-04-2022

Method & Procedure of Procurement: National Competitive Bidding (Single Stage - Two Envelope)

Date of Opening of Financial Bid: 16/05/2022

| S.No. | Description                                   | Schedule B Amount (BOQ) | Premium as per Estimate | Amount of Premium as per Estimate | Total Estimated Cost | M/S A-W-E                 |                   |  | M/S Saeed Khan Construction Company |                   |                   | M/S Irshad Ali Dahri      |                   |                   |  |  |             |
|-------|---|-------------------------|-------------------------|-----------------------------------|----------------------|---------------------------|-------------------|--|-------------------------------------|-------------------|-------------------|---------------------------|-------------------|-------------------|--|--|-------------|
|       |   |                         |                         |                                   |                      | Rate Quoted by Contractor | Amount of premium | Total tender Cost                          | Rate Quoted by Contractor           | Amount of premium | Total tender Cost | Rate Quoted by Contractor | Amount of premium | Total tender Cost |  |  |             |
| 1     | Part 1a Schedule Item (Civil Works)           | 28,156,527              | 20%                     | 5,631,305.45                      | 33,787,833           | 65%                       | 18,301,742.71     | 46,458,269.95                              | 39%                                 | 10,981,045.62     | 39,137,572.86     | 14%                       | 3,941,913.81      | 32,098,441.05     |  |  |             |
| 2     | Part 1b Non Schedule Item (Civil Works)       |                         |                         |                                   | 110,564,451          |                           |                   | 126,241,960.00                             |                                     |                   | 115,471,027.00    |                           |                   | 106,548,220.00    |  |  |             |
| 3     | Part 2b Non Schedule item (Mechanical Works)  |                         |                         |                                   | 10,140,865           |                           |                   | 8,552,880.00                               |                                     |                   | 8,372,885.00      |                           |                   | 8,001,606.00      |  |  |             |
| 4     | Part 3a Schedule Item (Electrical Works)      | 901,836.00              | 45%                     | 405,826.20                        | 1,307,662            | 30%                       | 270,550.80        | 1,172,386.80                               | 145%                                | 1,307,662.20      | 2,209,498.20      | 25%                       | 225,459.00        | 1,127,295.00      |  |  |             |
| 5     | Part 3b Non Schedule Item (Electrical Works)  |                         |                         |                                   | 25,617,315.00        |                           |                   | 19,868,160.00                              |                                     |                   | 25,568,029.00     |                           |                   | 21,413,197.00     |  |  |             |
| 6     | Boundary Wall Schedule Item (Civil Works)     | 3,814,888.74            | 20%                     | 762,977.75                        | 4,577,866            | 50%                       | 1,907,444.37      | 5,722,333.11                               | 39%                                 | 1,487,806.61      | 5,302,695.35      | 13%                       | 495,935.54        | 4,310,824.28      |  |  |             |
| 7     | Boundary Wall Non Schedule Item (Civil Works) |                         |                         |                                   | 4,208,338            |                           |                   | 45,692,120.00                              |                                     |                   | 4,442,708.00      |                           |                   | 4,434,685.00      |  |  |             |
|       |   |                         |                         |                                   |                      |                           |                   | 212,585,409.86                             |                                     |                   | 200,504,415.42    |                           |                   | 177,934,268.33    |  |  |             |
|       |   |                         |                         |                                   |                      |                           |                   |  | Rebate                              | 3%                | 194,489,282.95    |                           |                   |                   |  |  |             |
|       | <b>Total Cost</b>                             |                         |                         |                                   | 190,204,329.58       |                           |                   | 212,585,409.86                             |                                     |                   | 194,489,282.95    |                           |                   | 177,934,268.33    |  |  |             |
|       |   |                         |                         |                                   |                      |                           |                   | Comparison to estimated cost in percentage |                                     |                   | 11.77% Above      |                           |                   | 2.25% Above       |  |  | 6.45% Below |

Convener  
Prof. Feroze Ali Kalthoro  
Dean, Faculty of Dentistry  
LUMHS, Jamshoro

External Member  
Mr. Javed Riaz  
Project Director  
HEJ, University of Karachi

Member  
Mr. Nadeem Shakoor Javeri  
Director Finance,  
LUMHS, Jamshoro

External Member  
Engr. Mukesh Kumar Vasu  
Assistant Engineer,  
SABS University, Jamshoro

Member  
Engr. Gulzar Ahmed  
Project Coordinator,  
LUMHS, Jamshoro

Co-Opted Member  
Engr. Muneeruddin Memon  
Consultant  
Young Associates

**LIAQUAT UNIVERSITY OF MEDICAL & HEALTH SCIENCES,**  
**JAMSHORO, SINDH - PAKISTAN**

**FINANCIAL BID SCRUTINY REPORT FOR ESTABLISHMENT OF RESEARCH INSTITUTE OF ENDOCRINOLOGY AND DIABETES**

NIT No: Doc # LUMHS/PMU/267 Date:01-04-2022


Annexure B'


SPPRA ID # T01773-20-0005 Date: 11-04-2022


Method & Procedure of Procurement: National Competitive Bidding (Single Stage - Two Envelope)


Date of Opening of financial Bid: 16/05/2022


| S.No. | Name of Contractor                  | Bid Value before scrutiny<br>Rs. | Bid Value after scrutiny<br>Rs. | Earnest Money<br>Rs. | Remarks  |
|-------|-------------------------------------|----------------------------------|---------------------------------|----------------------|--|
| 1     | M/S Irshad Ali Dahri                | 177,752,786.00                   | 177,934,268.33                  | 3,600,000.00         | 1st Lowest / Most advantageous (Recommended for award) |
| 2     | M/S Saeed Khan Construction Company | 194,489,282.00                   | 194,489,282.95                  | 3,900,000.00         | 2nd Lowest   |
| 3     | M/S A-W-E                           | 201,017,009.00                   | 212,585,409.86                  | 4,000,000.00         | 3rd Lowest   |


  
Convener  
Prof. Feroze Ali Kalhoro  
Dean, Faculty of Dentistry  
LUMHS, Jamshoro

  
External Member  
Mr. Javed Riaz  
Project Director  
HEJ, University of Karachi

  
Member  
Mr. Nadeem Shakoor Javeri  
Director Finance,  
LUMHS, Jamshoro

  
External Member  
Engr. Mukesh Kumar Vasu  
Assistant Engineer,  
SABS University, Jamshoro

  
Member  
Engr. Gulzar Ahmed  
Project Coordinator,  
LUMHS, Jamshoro

  
Co-Opted Member  
Engr. Munceruddin Memon  
Consultant  
Young Associates