

LIAQUAT UNIVERSITY OF MEDICAL & HEALTH SCIENCES, JAMSHORO, SINDH - PAKISTAN

Comparative Statement & Financial Evaluation Report for Construction of Sports Complex for Girls Students

'ANNEXURE A'


NIT No: Doc # LUMHS/PMU/187 Date:22-11-2021


SPPRA ID # T01773-20-0002 Date: 30-11-2021


Method & Procedure of Procurement: National Competitive Bidding (Single Stage - Two Envelope)


Date of Opening of financial Bid: 29/12/2021


S.No.	Description	Schedule B Amount (BOQ)	Premium as per Estimate	Amount of premium as per Engineers estimate	Total Estimated amount	M/S Irshad Ali Dahri		
						Rate Quoted by Contractor	Amount of premium	Total tender Cost
1	Part 1a Schedule Item (Civil Works)	8,873,816	0	1,774,763	10,648,579	0	3,105,836	11,979,652
2	Part 1b Non Schedule Item (Civil Works)				40,195,549	47,265,157		47,265,157
3	Part 2b Non Schedule item (Plumbing & Mechanical Works)				4,676,954	3,567,050		3,567,050
4	Part 3a Schedule Items (Electrical Works)	1,127,882	0	507,547	1,635,429	-	-	1,127,882
5	Part 3b Non Schedule Item (Electrical Works)				6,491,025	5,732,660		5,732,660
								69,672,401
Total Cost					63,647,536			69,672,401
Percentage above the estimated cost								8.6%


 Convenor
 Prof. Ferze Ali Kalhoro
 Dean, Faculty of Dentistry
 LUMHS, Jamshoro


 External Member
 Mr. Javed Riaz
 Project Director
 HEL, University of Karachi


 Member
 Ms. Nadeem Shaheen Javeri
 Director Finance,
 LUMHS, Jamshoro


 External Member
 Engr. Mukesh Kumar Vasa
 Assistant Engineer,
 SABS University, Jamshoro


 Member
 Engr. Gulzar Ahmed
 Project Coordinator,
 LUMHS, Jamshoro


 Co-Opted Member
 Engr. Muscarruddin Memon
 Young Associates
 Consultant